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Naperville
Park Distriet’

Naperville Park District
320 West Jackson Avenue
Naperville, Illinois 60540

June 2, 2010

REQUEST FOR FEE FOR TESTING SERVICES FOR THE CENTENNIAL BEACH
BATHHOUSE & SITE IMPROVEMENTS PROJECT

Qualified consultants are invited to submit sealed proposals, subject to conditions and
instructions as specified, for the furnishing of:

Testing Services for the Centennial Beach Bathhouse & Site
Improvements Project

General Scope: The Naperville Park District invites proposal submissions from
qualified firms interested in providing testing services for the
Centennial Beach Bathhouse & Site Improvements Project.

Due Date: Monday, June 14, 2010 — 10:00 a.m. (CST)
Proposals must be received on or before the due date and time by
mail to 320 W. Jackson Avenue, Naperville, IL, or hand-delivered
to 425 W. Jackson Avenue.



1. Project Background & Description

The Naperville Park District was established in 1966 when the population was
approximately 18,000. The mission of the Naperville Park District is to provide
recreation and park experiences that enrich the quality of life for our community.
Centennial Beach, opened as a Beach in 1931 to celebrate Naperville’s 100™ birthday,
holds 6.2 million gallons of water. Since 1969, the six acre facility has been managed by
the Naperville Park District.

In February 1999, the Naperville Park District commissioned a committee to prepare a
study aimed at preserving and strengthening Centennial Beach. The recommendations of
this committee process identified assets to improve. These included operational
modifications as well as facility renovations and enhancements. By blending and
applying historic sensitivity with modern technology these recommendations were
intended to ensure the integrity of the original 1931 Beach experience, while modernizing
the facility to meet today’s expectations. Per the committee recommendations, in
2003/2004, the Park District initiated phase | of the Centennial Beach enhancements
which focused on the aquatic area of Centennial Beach by improving mechanical
systems, electrical and plumbing chemical distributions, utility upgrades, pool deck
renovation and area lighting. Phase Il of the Centennial Beach Improvement Plan
includes renovations to the Bathhouse and the facility’s front entry. Construction will
begin after Labor Day 2010 with completion expected in spring 2011.

2. Project Scope

Testing services are being sought for the Centennial Beach Bathhouse & Site
Improvements Project.

The project scope shall include field services, laboratory testing services, engineering
consultation, and report preparation for the following:

e Asphalt
o Compaction — subgrade

0 Proof Roll — subgrade

o Compaction — aggregate

o Proof Roll — aggregate

0 Binder — observation/testing

0 Finish — observation/testing
e Masonry

o Grout

o Mortar



0 Prism test
o Reinforcement observations

Steel/Weld
o0 Bolt connection inspections
0 Weld inspections

Curb/Gutter
o Compaction — subgrade
o Compaction — aggregate
o Concrete sampling

Foundations
o Soil bearing
Rebar placement
Concrete sampling
Curing observation
Post strength confirmation prior to form removal
Backfill observations/compaction

O O0OO0O0Oo

Interior Slabs
0 Rebar placement
o Concrete sampling

Plazas/Sidewalks
o Compaction — subgrade
o WWEF placement
o Concrete sampling

Site Utilities
o Backfill observation/compacting

Certified Material Gradation Sampling
o Backfill material — site utilities
o Backfill material — concrete



3. Selection and Award Process

All Submittals will be reviewed considering the following: fee, qualifications, ability of
professional personnel, past experience, ability to undertake each part of the project, and
other factors. Fee for the total scope of work should be submitted as a lump sum, not to
exceed amount. The recommendation of contract award will be subject to approval by
the Naperville Park District Board of Commissioners. The Park District anticipates that
the contract will be awarded in June/July 2010.

4. Submission Process, Due Date & Requirements

A total of two (2) hard copies of the response, including all required forms and
supporting documentation, must be addressed and delivered to the address listed below.
This address is to be used for all communications in connection with this project:

Director of Planning

Naperville Park District

320 W. Jackson Ave.

Naperville, IL 60540

T: 630-848-5014 F: 630-848-5019

All proposals must be received no later than 10:00 am, Monday, June 14, 2010.
Responses received later than the given date and time above will be rejected and
returned unopened.

5. Contract: Insurance Requirements & Quality Assurance

The Naperville Park District requires evidence of insurance coverage: General Liability,
Errors and Omissions, Automobile Liability, and Worker’s Compensation for the general
acceptable limits of the Park District. In addition, outline your firm’s approach to protect
the owner based on your proposed quality assurance standards.

6. FOIA Provision

Consultant agrees to maintain all records and documents for projects of the District in
compliance with the Freedom of Information Act, 5 ILCS 140/1 et seq. In addition,
Consultant shall produce records which are responsive to a request received by the
District under the Freedom of Information Act so that the District may provide records to
those requesting them within the time frames required. If additional time is necessary to
compile records in response to a request, then Consultant shall so notify the District and
if possible, the District shall request an extension so as to comply with the Act. In the
event that the District is found to have not complied with the Freedom of Information Act
due to Consultant’s failure to produce documents or otherwise appropriately respond to a
request under the Act, then Consultant shall indemnify and hold the District harmless,
and pay all amounts determined to be due including but not limited to fines, costs,
attorneys’ fees and penalties.



7. Request for Additional Information

The Park District reserves the right to request any further additional documentation that it
deems necessary for the review and award process.

8. Cancellation of Request for Letters of Interest

The Naperville Park District reserves the right to cancel this request for proposal at any
time, to elect not to award the work listed, to reject any or all of the responses, to waive
any informality or irregularity in any response received, and is the sole judge of the
merits of the respective responses received. While the Naperville Park District intends to
award all tasks included in this request for proposals to one consultant, the Park District
also reserves the right to contract any task or portion of this work separately.

9. Signature

I have read and understand the requirements for professional services to the Naperville
Park District and will abide by them.

Project: Testing Services for the Centennial Beach Bathhouse & Site Improvements
Project

COMPANY:
NAME: POSITION:
SIGNED: DATE:

From A.R. Hurd and D.M. Anderson, 2011, The park and recreation professional’s handbook (Champaign, IL: Human Kinetics).
Courtesy of Naperville Park District.





