
 
 
 

 
 

Naperville Park District 
320 West Jackson Avenue 
Naperville, Illinois 60540 
 
June 2, 2010 
 
REQUEST FOR FEE FOR TESTING SERVICES FOR THE CENTENNIAL BEACH 
BATHHOUSE & SITE IMPROVEMENTS PROJECT 
 
Qualified consultants are invited to submit sealed proposals, subject to conditions and 
instructions as specified, for the furnishing of: 
 
Testing Services for the Centennial Beach Bathhouse & Site 
Improvements Project 
 
General Scope: The Naperville Park District invites proposal submissions from 

qualified firms interested in providing testing services for the 
Centennial Beach Bathhouse & Site Improvements Project.  

 
Due Date: Monday, June 14, 2010 – 10:00 a.m. (CST) 

Proposals must be received on or before the due date and time by 
mail to 320 W. Jackson Avenue, Naperville, IL, or hand-delivered 
to 425 W. Jackson Avenue. 
 

 
 
 
 



 
 
 
 
1.  Project Background & Description 
 
The Naperville Park District was established in 1966 when the population was 
approximately 18,000.  The mission of the Naperville Park District is to provide 
recreation and park experiences that enrich the quality of life for our community.  
Centennial Beach, opened as a Beach in 1931 to celebrate Naperville’s 100th birthday, 
holds 6.2 million gallons of water.  Since 1969, the six acre facility has been managed by 
the Naperville Park District. 
 
In February 1999, the Naperville Park District commissioned a committee to prepare a 
study aimed at preserving and strengthening Centennial Beach.  The recommendations of 
this committee process identified assets to improve.  These included operational 
modifications as well as facility renovations and enhancements.  By blending and 
applying historic sensitivity with modern technology these recommendations were 
intended to ensure the integrity of the original 1931 Beach experience, while modernizing 
the facility to meet today’s expectations.  Per the committee recommendations, in 
2003/2004, the Park District initiated phase I of the Centennial Beach enhancements 
which focused on the aquatic area of Centennial Beach by improving mechanical 
systems, electrical and plumbing chemical distributions, utility upgrades, pool deck 
renovation and area lighting.  Phase II of the Centennial Beach Improvement Plan 
includes renovations to the Bathhouse and the facility’s front entry.  Construction will 
begin after Labor Day 2010 with completion expected in spring 2011.      
 
2.  Project Scope 
 
Testing services are being sought for the Centennial Beach Bathhouse & Site 
Improvements Project. 
 
The project scope shall include field services, laboratory testing services, engineering 
consultation, and report preparation for the following: 
 

• Asphalt 
o Compaction – subgrade 
o Proof Roll – subgrade 
o Compaction – aggregate 
o Proof Roll – aggregate 
o Binder – observation/testing 
o Finish – observation/testing 

 
• Masonry 

o Grout 
o Mortar 



o Prism test 
o Reinforcement observations 

 
• Steel/Weld 

o Bolt connection inspections 
o Weld inspections 

 
• Curb/Gutter 

o Compaction – subgrade 
o Compaction – aggregate 
o Concrete sampling 

 
• Foundations 

o Soil bearing 
o Rebar placement  
o Concrete sampling 
o Curing observation 
o Post strength confirmation prior to form removal 
o Backfill observations/compaction 

 
• Interior Slabs 

o Rebar placement 
o Concrete sampling 

 
• Plazas/Sidewalks 

o Compaction – subgrade 
o WWF placement 
o Concrete sampling 

 
• Site Utilities 

o Backfill observation/compacting 
 

• Certified Material Gradation Sampling 
o Backfill material – site utilities 
o Backfill material – concrete  

 
 
 
  



3.  Selection and Award Process 
All Submittals will be reviewed considering the following: fee, qualifications, ability of 
professional personnel, past experience, ability to undertake each part of the project, and 
other factors.  Fee for the total scope of work should be submitted as a lump sum, not to 
exceed amount.  The recommendation of contract award will be subject to approval by 
the Naperville Park District Board of Commissioners.  The Park District anticipates that 
the contract will be awarded in June/July 2010. 
 
4.  Submission Process, Due Date & Requirements 
A total of two (2) hard copies of the response, including all required forms and 
supporting documentation, must be addressed and delivered to the address listed below.  
This address is to be used for all communications in connection with this project: 
 
Director of Planning 
Naperville Park District 
320 W. Jackson Ave. 
Naperville, IL 60540 
T: 630-848-5014    F: 630-848-5019 
 
All proposals must be received no later than 10:00 am, Monday, June 14, 2010.  
Responses received later than the given date and time above will be rejected and 
returned unopened. 
 
5.  Contract: Insurance Requirements & Quality Assurance 
 
The Naperville Park District requires evidence of insurance coverage: General Liability, 
Errors and Omissions, Automobile Liability, and Worker’s Compensation for the general 
acceptable limits of the Park District.  In addition, outline your firm’s approach to protect 
the owner based on your proposed quality assurance standards. 
 
6.  FOIA Provision 
 
Consultant agrees to maintain all records and documents for projects of the District in 
compliance with the Freedom of Information Act, 5 ILCS 140/1 et seq.  In addition, 
Consultant shall produce records which are responsive to a request received by the 
District under the Freedom of Information Act so that the District may provide records to 
those requesting them within the time frames required.  If additional time is necessary to 
compile records in response to a request, then Consultant shall so notify the District and 
if possible, the District shall request an extension so as to comply with the Act.  In the 
event that the District is found to have not complied with the Freedom of Information Act 
due to Consultant’s failure to produce documents or otherwise appropriately respond to a 
request under the Act, then Consultant shall indemnify and hold the District harmless, 
and pay all amounts determined to be due including but not limited to fines, costs, 
attorneys’ fees and penalties. 



 
7.  Request for Additional Information 
 
The Park District reserves the right to request any further additional documentation that it 
deems necessary for the review and award process. 
 
8.  Cancellation of Request for Letters of Interest 
 
The Naperville Park District reserves the right to cancel this request for proposal at any 
time, to elect not to award the work listed, to reject any or all of the responses, to waive 
any informality or irregularity in any response received, and is the sole judge of the 
merits of the respective responses received.  While the Naperville Park District intends to 
award all tasks included in this request for proposals to one consultant, the Park District 
also reserves the right to contract any task or portion of this work separately. 
 
9.  Signature 
 
I have read and understand the requirements for professional services to the Naperville 
Park District and will abide by them.  
 
Project: Testing Services for the Centennial Beach Bathhouse & Site Improvements 
Project   

 
COMPANY:    
    
NAME:  POSITION:  
    
SIGNED:  DATE:  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

From A.R. Hurd and D.M. Anderson, 2011, The park and recreation professional’s handbook (Champaign, IL: Human Kinetics). 
Courtesy of Naperville Park District.




